Cisco Systems

FY26Q3_Building Nexus 9000 (switches) product line _Bayone

SOW

Prepared by: Mahaveer Jinka

SOW

FY26Q3_Building Nexus 9000 (switches) product line _Bayone

General Information

Currency:	INR
Estimated Budget Amount (INR):	4,393,740.00
Work Location:	CISCO_BUILDING|India|KARNATAKA|BANGALORE|BANGALORE 15 (BGL15)
Tax Job Category:	Services Procurement - India
Amendment Comments:	Adding Q3 BAN & Milestones

Timeline

Estimated Start Date:	11/5/2025
Estimated End Date:	4/30/2026

Owner Information

Owner:	Mahaveer Jinka
Cost Center:	DCN-Switching-India-123023191

Custom Fields

Service Category:	MS.Application Services & Engineering(GL#62330)

Vendor Information

Supplier:	BAYONE TECHNO ADVISORS PRIVATE LIMITED
Point of Contact:	Ashish Singh

Vendor Fields

Terms

---

1 General Information

1.1 General Information

Cisco does not authorize, and Supplier shall not commence work on this project until Cisco issues Supplier a purchase order for this project.

This Statement of Work ("SOW") defines work that Supplier shall deliver to the Cisco entity identified on the face of the purchase order to which this SOW is attached ("Cisco").

The program agreement executed between the supplier and Cisco governs this SOW (the "Program Agreement"). In the event of a conflict between this SOW and the Program Agreement, the provisions of the Program Agreement prevail.

Once finalized, this SOW begins on the Start Date identified within the C-Worker connect associated "Project " and remains in effect until the later of: (i) completion and acceptance of all Milestones and other Deliverables; or (ii) the identified End Date, unless terminated earlier in accordance with the Program Agreement.

By accepting this SOW, the supplier is agreeing to the terms of this SOW as governed by the Program Agreement.

---

2 Services and Work Product

2.1 Services Objectives

Organization background:

This scope is being requested by Cisco's Cloud Networking Group (CN) Test team. This team is responsible for validating (regression and automation tests) the generic engineering releases and customer specials (specific customer requests) releases for Nexus 9000 (switches) product line along with the development of required infrastructure tools.

Cisco NX-OS (Nexus operating system) Software is a data center-class operating system built with modularity, resiliency, and serviceability at its foundation. Cisco NX-OS helps ensure continuous availability for mission-critical data center environments and provides a robust feature set that fulfils the switching and storage networking needs of data centers.

Outsourced:

To determine the best user experience in upcoming NX-OS releases, Cisco needs to execute automation and regression testing of the features in an upcoming NX-OS release.

Impact/Benefit:

Apart from cost saving, the other benefits of this service is speed of delivery, quality and consistency with Cisco internal brand guidelines.

Supplier management of resource:

The supplier will manage the Service outcome along with the resources. The supplier will be responsible for managing the resources in regard to ensuring they understand and complete the project to satisfaction as well as provide any necessary training. The supplier is responsible for replacing the resource with minimal to no disruption to Cisco or the Service. Supplier is responsible for the service outcome. Supplier has a lead who is primary point of contact and all work is routed through the lead.

2.2 Services & Service Levels

Supplier shall perform the following services ("Services") detailed in the tables below.

Supplier shall meet or exceed each of the service level requirements below ("Service Levels"). Supplier shall measure, calculate, and report the Service Levels no later than the tenth day of each month. Cisco and Supplier shall mutually agree on the criteria and data source for the report.

Supplier shall detail all agreed upon non-billable deliverables such as but not limited to: Scheduled reports, progress update meeting cadence, Project planning Cadence, Quality Business reviews, etc).

If Supplier fails to meet any Service Level, in addition to any applicable rights, remedies, and obligations set out in the Program Agreement, Supplier shall make fee adjustments as set forth below in Supplier's next invoice. If the fee adjustment arises after the final invoice Supplier provides in connection with this SOW, Supplier shall refund to Cisco an amount equal to the fee adjustment.

> *[Include at least two SLAs that measure the quality, quantity, timing, and acceptability of the services being provided. (one SLA per field)]*

Table 4.2.1 <Service Level Agreement 1>

Name	*Regression execution*
Description	*Execute all identified suites on QR2F and complete the analysis of all failures*
Measurement	*100% execution and 100% failure analysis*
Target	*QR2F - 100% completion*
Frequency	*Weekly*
Fee Adjustment	

Table 4.2.2 <Service Level Agreement 2>

Name	*Testcase automation*
Description	*Automate all identified testcases and fix all open autons*
Measurement	*100% completion of all identified testcases*

Target	*QR2F - 100% completion*
Frequency	*Weekly*
Fee Adjustment	

2.3 Deliverables

Supplier shall provide a detailed listing of deliverables with due dates and format of delivery within the Financials section. Including any relevant reports Supplier will provide with the frequency of the report (e.g., weekly status reporting, monthly productivity reporting, project plan)

Supplier shall deliver each of the deliverables ("Deliverables") detailed in the Financials section by no later than the indicated due date identified in the finalized "Project".

2.4 Acceptance of Deliverables

Supplier shall notify the Cisco Program Manager (listed in Section 1) on completion of each Deliverable.

If Cisco does not provide written acceptance or rejection within ten business days *[acceptance period]* of receiving notice of a Deliverable, Supplier may consider such failure to constitute Cisco's acceptance of the Deliverable.

Cisco and Supplier may mutually agree to extend the period allotted for any review, correction, or change under this Section. Any such extension will extend the schedule for subsequent Deliverables by a corresponding amount to the extent the subsequent Deliverable is dependent on completion of the earlier Deliverable.

2.5 Resources

Cisco may require Supplier to remove Supplier personnel from the performance of work in connection with this SOW for any reason or for no reason, and Supplier shall promptly comply with Cisco's direction.

2.4.1 Supplier Program Manager

The Supplier Program Manager identified in Section 1 under Vendor Information is Supplier's single point of contact for communication with Cisco in connection with this SOW. Supplier shall not remove the Supplier Program Manager from these services without Cisco's consent unless the Supplier Program Manager enters extended leave or ceases to be employed by Supplier. Supplier shall promptly notify Cisco of any such removal.

2.4.2 Required Personnel

The following Supplier personnel ("Required Personnel") possess professional/technical skills essential for the successful performance of the Services. Participation in these services by the

specific individuals identified in 2.6 below was a material consideration upon which Cisco relied in entering into this SOW. Supplier shall not remove any Required Personnel from these services without Cisco's consent unless the Required Personnel enters extended leave or ceases to be employed by Supplier. Supplier shall promptly notify Cisco of any such removal. If any Required Personnel ceases to participate in the provision of these services for any reason without Cisco's express written consent, Cisco may immediately terminate this SOW upon written notice to Supplier.

2.6 Required Personnel & Other Resources

[Note: If there are no Required Personnel for this SOW, insert "N/A"]

Required Personnel

Name (First, Last)	Role/Skills	Primary Location

Except as otherwise set forth in this SOW, Supplier shall provide all resources necessary or appropriate for provision of the Services, including the following non-personnel resources:

Other Resources

#	Description

2.7 Place of Performance

Supplier shall perform the work on the project from the following Location(s)

Supplier Facilities – India, Bangalore

Supplier shall perform the Services during the following times:

08:00 – 17:00 Local Time, M- F, excluding holidays during which Cisco offices are closed

3 Payment

3.1 Payment

Upon completion and acceptance of the Milestones set forth in the Financials section of this SOW, Supplier shall invoice Cisco for the amounts payable identified in the finalized C-Worker connect identified "Project" corresponding to such Milestones. Cisco shall pay Supplier such

amounts after receiving such invoices from Supplier; however, Cisco's funding liability under this SOW will not exceed the funding Cisco makes available via Cisco purchase order(s) for the Milestones.

Financials

Fixed Bid

Section Total (INR): **Rs4,393,740.00**

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase 1 of 3 (66% of features complete) - 2025/11	Deliverable	11/5/2025	11/30/2025	Rs690,580.00	Rs690,580.00
Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects				
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual				

	release.
BAN	Outside Services - India Contractors-660619

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase 1 of 3 (66% of features complete) - 2025/12	Deliverable	12/1/2025	12/31/2026	Rs690,580.00	Rs690,580.00
Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects				
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.				
BAN	Outside Services - India Contractors-660619				

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase 1 of 3 (66% of features complete) -	Deliverable	1/1/2026	1/31/2026	Rs690,580.00	Rs690,580.00

Name	Type	Start Date	End Date	Gross Amount	Amount
2026/01					
Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects				
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.				
BAN	Outside Services - India Contractors-660619				

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase - 2026/02 - 670854	Deliverable	2/1/2026	2/28/2026	Rs774,000.00	Rs774,000.00
Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production, The supplier will be responsible for: - Build data pipeline for the given problem - Design, Develop AI models - Test and deploy the solutions in production				

	• Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.
BAN	Outside Services - India Contractors-670854

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase - 2026/03 - 670854	Deliverable	3/1/2026	3/31/2026	Rs774,000.00	Rs774,000.00

Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects

Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.
BAN	Outside Services - India Contractors-670854

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase - 2026/04 - 670854	Deliverable	4/1/2026	4/30/2026	Rs774,000.00	Rs774,000.00

Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.
BAN	Outside Services - India Contractors-670854

Unit of Measure

Section Total (INR): **Rs0.00**

Title	Type	Quantity	Amount Per Quantity	Gross Amount	Amount

Totals

Total Amount (INR):	4,393,740.00
Total Gross Amount (INR):	4,393,740.00
Total Estimated Taxes and Fees (INR):	0.00
Milestone Total Amount (INR):	4,393,740.00
Milestone Total Gross Amount (INR):	4,393,740.00
Milestone Total Estimated Taxes and Fees (INR):	0.00
Unit of Measure Total Amount (INR):	0.00
Unit of Measure Total Gross Amount (INR):	0.00
Unit of Measure Total Estimated Taxes and Fees (INR):	0.00
Resource Total Amount (INR):	0.00

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their duly authorized representatives.

Owner Signature: Date:

Title: [insert title here]

Name: Mahaveer Jinka

Vendor Signature: Date:

Title: [insert title here]

Name: Ashish Singh