Cisco Systems

FY26Q3_Building Nexus 9000 (switches) product line _Bayone

SOW

Reference ID: 33282

Prepared by: Mahaveer Jinka

SOW

FY26Q3_Building Nexus 9000 (switches) product line _Bayone

General Information

Currency:	INR
Estimated Budget Amount (INR):	4,393,740.00
Work Location:	CISCO_BUILDING|India|KARNATAKA|BANGALORE|BANGALORE 15 (BGL15)
Tax Job Category:	Services Procurement - India
Amendment Comments:	Adding Q3 BAN & Milestones

Timeline

Estimated Start Date:	11/5/2025
Estimated End Date:	4/30/2026

Owner Information

Owner:	Mahaveer Jinka
Cost Center:	DCN-Switching-India-123023191

Custom Fields

Service Category:	MS.Application Services & Engineering(GL#62330)

Vendor Information

Supplier:	BAYONE TECHNO ADVISORS PRIVATE LIMITED
Point of Contact:	Ashish Singh

Name	Type	Start Date	End Date	Gross Amount	Amount
2026/01					

Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.
BAN	Outside Services - India Contractors-660619

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase - 2026/02 - 670854	Deliverable	2/1/2026	2/28/2026	Rs774,000.00	Rs774,000.00

Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production, The supplier will be responsible for: - Build data pipeline for the given problem - Design, Develop AI models - Test and deploy the solutions in production

	• Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.
BAN	Outside Services - India Contractors-670854

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase - 2026/03 - 670854	Deliverable	3/1/2026	3/31/2026	Rs774,000.00	Rs774,000.00
Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects				

Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.
BAN	Outside Services - India Contractors-670854

Name	Type	Start Date	End Date	Gross Amount	Amount
Develop AI solutions Phase - 2026/04 - 670854	Deliverable	4/1/2026	4/30/2026	Rs774,000.00	Rs774,000.00
Description	The supplier is being engaged to build tools using AI technologies. This will involve building data pipelines, developing AI models, test and deploy in production. The supplier will be responsible for: • Build data pipeline for the given problem • Design, Develop AI models • Test and deploy the solutions in production • Raise defects in bug reporting tool and fix them. • Build any supporting code, tools and infrastructure to achieve the desired solutions • Report progress status on weekly/monthly basis as desired • Porting the test plan to the new test bed • Executing the test plan for maintenance releases and pre-FCS [First Customer Shipment] release • Automating test cases • Reporting results on TIMS [Test Information Management System] • Filing defects and working with Cisco Development to resolve the defects				
Acceptance Criteria	• Project completion ensures the Cisco team's releases are appropriately addressed and covered, ensuring high quality and accurate product performance for a growing base of customers. This will offer benefit by ensuring the releases are covered and any and all user issues identified for resolution are completed in a more timely manner prior to the actual release.				
BAN	Outside Services - India Contractors-670854				

Unit of Measure

Section Total (INR): **Rs0.00**

Title	Type	Quantity	Amount Per Quantity	Gross Amount	Amount

Totals

Total Amount (INR):	4,393,740.00
Total Gross Amount (INR):	4,393,740.00
Total Estimated Taxes and Fees (INR):	0.00
Milestone Total Amount (INR):	4,393,740.00
Milestone Total Gross Amount (INR):	4,393,740.00
Milestone Total Estimated Taxes and Fees (INR):	0.00
Unit of Measure Total Amount (INR):	0.00
Unit of Measure Total Gross Amount (INR):	0.00
Unit of Measure Total Estimated Taxes and Fees (INR):	0.00
Resource Total Amount (INR):	0.00

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their duly authorized representatives.

Owner Signature: _____ Date: _____

Title: [insert title here]

Name: Mahaveer Jinka

Vendor Signature: _____ Date: _____

Title: [insert title here]

Name: Ashish Singh